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EXHIBIT II 
SCHEDULE OF COMPENSATION 

 
 

PART A  
 

1.0 Preamble: 
 

1.1 The total Lump Sum Contract price as provided in item 2 below, shall remain fixed and firm and 
shall not be subject to revision or escalation during the duration of the Contract for any reason 
whatsoever, including but not limited to currency fluctuation or wages and other prices changes. 

 
1.2 Contractor shall be deemed to have familiarized himself with physical nature of the work & work 

sites and all other matters pertinent to the execution of the works. The Lump Sum price included in 
this Exhibit shall be deemed to include sufficient allowance for the implementation of the scope of 
work as well as for all the factors influencing the cost including but not limited to those mentioned 
in clause 1.1 here above.  

 
1.3 The rates shall be inclusive of all commissions or fees or charges payable to Contractor’s agents 

and consultants. 
 

1.4 The price includes for provision of all necessary equipment and tools required for carrying out the 
scope of work. 

 
1.5 The total Lump Sum Contract price stated bellow is the full payment to be made to the Contractor 

for completion of all works and furnishing all the services required under the contract.  
 

1.6 Prices include for all direct and indirect costs incurred due to complying with the requirement of the 
Contract, including but not limited to wages, per deems, overheads, profits, applicable taxes and 
duties & any other levies applied inside /or outside Sudan.   

 
 
2.0 Price Schedule: 
 

No Description for Milestone Payment Amount in USD 

  1. 

Total lump sum price for implementing the entire Scope of Work 

& fulfilling all Contractors’ obligations as per the provisions of the 

Contract. 

 

Total Lump Sum Bid Price 
 

 
 
 

 Note that the payment for Lump Sum prices stated in 2.0 above subject to MILESTONE 
PAYMENT SCHEDULE hereunder (TABLE-1). 
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PART B  
 
PAYMENT TO THE CONSTRACTOR FOR THE SUCCESSFUL COMPLETION OF THE WORK SHALL 
BE MADE BY PETCO AS PER THE DETAILS IN THE TABLE BELOW. 
 
Subject to the other terms and conditions of this Contract, the Lump Sum Price indicated in item no. 1 of 
Part A of this Exhibit II shall be invoiced to PETCO by the Contractor and shall be paid to Contractor in 
progressive payments by PETCO, based on the following milestone payments. Payments shall be made 
for the satisfactory performance of the respective milestones, against due certification by PETCO 
representative, within 30 days of receipt of respective invoices, supported by all necessary documents, 
duly signed by PETCO representative, wherever necessary.  
 

TABLE-1: MILESTONE PAYMENT SCHEDULE 
 

No Description 

Milestone Payment Amount due 
to Contractor as per below 

mentioned Percentage of Lump 
Sum Total Contract Price 

1 Upon approval of detailed engineering  05% 

2 
Upon submission of original shipping documents for 
project  

35% 

3 
After site Mobilization of manpower and project 
equipment’s  
 

10% 

4 Upon mobilization of civil materials. 10% 

5 
Upon completion of civil construction and Anodes 
installation 

10% 

6 
Upon issuance of Certificate of Mechanical Completion 
and Commissioning of the system 
 

15% 

7 

Upon Issuance the Certificate of Provisional 
Acceptance by PETCO 
Submission and approval of Final Documentation by 
PETCO 

As Built Drawings 
Design Books & Vendor Documentation 
Close Out Report 

 

10% 

8 
Upon Issuance the Certificate of Final Acceptance by 
PETCO after the warranty period.  
 

05% 

TOTAL 100% 

 
Notes: 
 

 All payments shall be made upon Contractor’s submission of invoices substantiated with original 

supporting documents duly certified by PETCO representative. 

 Payments for undisputed invoices shall be made within thirty (30) days from the date the invoice is 

submitted. 

 PETCO shall make payments to the Contractor as per Clause 5.6 in the Contract Form. 

 
End of Exhibit II 


